

**Programming Consultant RFQ Addendum
November 12, 2021**

REQUEST FOR QUALIFICATIONS
Student Recreation Facilities Space Evaluation / Programming Project
UT Knoxville

This Addendum forms a part of the Request for Qualifications (RFQ) and modifies the original RFQ documents issued October 26, 2021.

RFQ Clarifications

Item 1.1 Summary or Project and Required Services

- A. This study will concentrate on this specific Division of Student Life. Any work related to Athletics, Parking, or Housing are not included in the specific scope of work. Previous studies have been completed for Athletics and the campus is undergoing a Master Plan effort at this time.
- B. Consultants must register with the Office of the State Architect prior to initiation of the Agreement for this service of work.

Item 1.2 Qualifications Statement Submittal Deadline and Tentative Schedule

- A. Original Schedule Events have changed. The following revised schedule dates replace prior dates in original RFQ.

<u>Proposal Review Period</u>	November 23 – January 10, 2022
<u>Target Date for Notification of Short-listed Consultants for Interviews (Optional)</u>	January 10, 2022
<u>Target Date for Interviews (Optional)</u>	January 25, 2022
<u>Target Date to Award Contract</u>	January 28, 2022
<u>Target time for Consultant Agreement Signing and Negotiation Period</u>	January 28, 2022 – February 6, 2022
<u>Anticipated Project Start Date</u>	March 1, 2022

END OF ADDENDUM 1