

Designer RFQ ADDENDUM 1
December 6, 2024

REQUEST FOR QUALIFICATIONS
UTM New Residence Hall
SBC No. 999/011-104-2024
UT Martin

This Addendum forms a part of the Request for Qualifications (RFQ) and modifies the original RFQ documents issued November 12, 2024.

Additional Information

Item 1.1 Project Schedule

A. Delete Project Schedule statement and add the following:

Project Schedule: The University desires to have the existing Browning Hall vacated and ready for demolition by June 2026 and expects the entire project completed by Spring of 2028. They also anticipate possible multiple bid packages derived from the design team and the Construction Manager / General Contractor.

END OF ADDENDUM 1