	Note: None of the cells are	rotected: Bid Tab w	orks best it	you use	the un-st	naded spaces, then clear away	all shading before printing	See further instructions in t	he Oesigners' Manual Cha	pter 5 on Procurement	
F54 Bid Tab	Page 1 of 1	Pursuant to the Invitation to Bid extended for VOLUNTEER HALL FIRE SAFETY UPGRADES UT 999-009-106-2023								Signature required only by Presiding Official.d Others can be printed or typed. Presiding	
PUBI Target	IC addenda issued: Contract Time					ds and modifications mu				Official Designer represented by	STEPHEN HICKS WWR
2,970,0 MACC 3,300,0	Liquidated Damages	NOVEMBER 20, 2024, 2PM LOCAL TIME I, thus declare the bidding closed, and now will proceed to open and read bids and modifications which have been received.								Owner represented by	DOUG LOWRIE
Regulated Subcontractor		umber) Crime Stm	Adden Bid		Drug Affld	Base Bid	Alt #1	Alt #2	Alt #3	Alt #4	Other notations
Electrical Johnson Controls Fire P	otectigame										
Geotherm N/A HVAC N/A	Wright Contracting	, Inc ×	x x	N/A	×	3,395,000.00	N/A	N/A	N/A	N/A	N/A
Masonry N/A	City Knoxville, Tennessee										
Plumbing N/A Roofing N/A	License Number 65789	San Control of									
Electrical	Name			1							
Geotherm											
HVAC											
Masonry	City										
Plumbing											1
Roofing	License Number										
Electrical				1							
•••••••••••••••••••••••••••••••	Name										
Geotherm	district										
HVAC	CASA										
Masonry	City										
Plumbing	License Number										
Roofing											
Electrical	Name										
Geotherm											
HVAC		1									
Masonry	City	W. 199. Z. 19. 199.								100	
Plumbing	License Number										
Roofing											
Electrical	Name									1	
Geotherm	S.M.C.										
HVAC	**************************************										
Masonry	City					Y					
Plumbing	License Number										
Roofing	License Nomber										
Electrical	Name		_								
Geotherm											
HVAC						1			7		
Masonry	City										
Plumbing											- F
	License Number										
Roofing	- t										